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M ‘é UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
s REGION 10 LABORATORY
M4 proreS 7411 Beach Dr. East

Port Orchard, Washington 98366

Statement of Work - Task Order 07
ESAT Contract EP-W-13-030
Period of Performance: 09/05/13 - 09/04/14

EPA Project Officer: Dana Walker

EPA Alternate Project Officer: Gerald Dodo

EPA Task Monitors: Jed Januch , David L. Berry

Fluidized Bed Asbestos Segregator Evaluation

Project Backsround

The hazard posed by soils containing certain fibrous minerals, such as asbestos or
erionite, depends on the amount of these minerals that can be suspended from the soil
when it is disturbed. EPA has developed a method using a fluidized bed asbestos
segregator (FBAS) for determining concentration of mineral fibers that can become
airborne if the soil is disturbed. The FBAS utilizes air elutriation to separate fibrous
mineral structures from heavier matrix particles and deposits them onto a filter that is
analyzed by appropriate microscopic techniques such as transmission electron
microscopy (TEM). ’

Previous research [Januch et al, 2013] has demonstrated there is an approximate linear
relationship between the concentration of asbestos in performance evaluation standards
(as mass percent) and the mean concentration estimated by TEM analysis following
preparation by FBAS, expressed as asbestos structures captured on a filter per gram of
test material. Method detection limits range from 0.002% to 0.005% by weight. The
research also shows however, that recovery of asbestos fibers on a weight percent basis
tends to be low when processing samples through the FBAS.

The FBAS air elutriation process maybe applicable to other soil borne mineral fibers such
as erionite. Erionite is a fibrous aluminosilicate mineral known to occur in several
locations in the western United States. Erionite, like asbestos, is considered to be a
carcinogen and has been implicated in a mesothelioma endemic in Turkey. Recently,
EPA has been involved in site assessments in which the amount of erionite in soil need to
be determined.

Traditional site assessment has involved multiple sampling and analytical techniques.
EPA has relied in the past on the California Air Resources Board (CARB) method 435
for analysis of bulk soil samples for asbestos. It is an optical microscopy method with a
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minimum detection limit for asbestos of 0.25% based on point counting. Another method
recently developed by ASTM is the Standard Test Method for Determination of Asbestos
in Soil; D7521-13 also has a detection limit of 0.25% by weight but has optional
procedures involving TEM analysis allow for a detection limit of 0.1 %. Comparison
data on analytical sensitivity and reproducibility between these analytical methods and
the FBAS method will be useful for EPA in further evaluation of options for site
assessments.

Purpose

The purpose of this proposed task order (TO) is to provide technical and logistical
support for three FBAS related studies: 1) FBAS recovery study; 2) feasibility of erionite
sample processing by FBAS; and 3) FBAS/CARB 435/ASTM method D7521-13
comparison. EPA needs additional data to evaluate whether asbestos recovery can be
improved using modified instrument components and procedures. In addition, data is
needed to evaluate the applicability of the FBAS method to site assessments involving
erionite. Last, a study comparing FBAS/CARB 435/ASTM D7521-13 methods is needed
to evaluate analytical sensitivity and reproducibility using equivalent sample media (same
soil type — mineral compositions, organic matter, moisture content, etc...).

Statement of Work

The contractor shall provide FBAS sample processing support and procure TEM
analytical services, data review and validation services, equipment, and supplies as
directed by the task monitor. The technical representative will determine the
specifications for the services, equipment, and supplies based on the data quality
objectives in the quality assurance project plans (QAPP).

Task Order Management

The Contractor shall track the status of tasks and labor hours and costs for each Task
Matrix Area this TO, including each site-specific project if appropriate. The Contractor
shall provide the PO with monthly reports of the above-referenced data. The initial
report shall be in a format proposed by the Contractor. EPA will review the initial report
and specify changes for subsequent reports through the issuance of a TDF.

ESAT management shall meet with the PO, Task Monitor(s), and other designated EPA
representatives on a monthly basis or as needed, at agreed-upon times, to update EPA on
the status of tasks and schedules for their completion and to address relevant
administrative and technical issues.

The Contractor shall submit all deliverables required under this TO through a transmittal
slip and cover letter identifying each document submitted. Each final deliverable
submitted to the PO or Task Monitor shall be accompanied by an “Approval Tracking
Form” in a format approved by EPA. The Contractor shall also maintain a hard copy and
computer file of each deliverable submitted under this TO.
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The Contractor shall immediately notify the PO and Task Monitor(s) as soon as it appears
that schedules for the completion of any task may not be met. This notification shall be
submitted via e-mail. The Contractor shall also notify the PO immediately upon learning
of anything that may affect performance under this TO.

FBAS Recovery Study

To help improve FBAS recovery, modifications in FBAS design and sampling conditions
will be evaluated. A prototype glass vessel with inner slope of the lower conical section
increased from 45 degrees to 60 degrees will be tested to determine if more fibers are
detected due to increased entrainment of particles that adhere to the lower inner surface.
In addition, a static arresting device and variations in air humidity, vibration velocity, and
airflow rate will be employed to eliminate or at least reduce static conditions that may
cause fibers to adhere to the inner surfaces of the glass vessel.

Deliverables
Task 1- Procurement of Supplies and Equipment
a. Contractors will procure certain equipment and supplies needed for this FBAS

study including but not limited to rubber stoppers, plastic mesh, replacement glass
vessels (either new or repaired), plastic tubing, and HDPE check valves.

b. The quantity and design specifications for equipment and supplies will the
determined by EPA’s technical representative.

c. Equipment and supplies will be delivered to the technical representative at the
EPA Region 10 Laboratory.

Task 2 — Procure TEM analytical services

a.  Contractor will arrange for analytical support at a laboratory capable of
conducting TEM analysis of air samples by method ISO 10312 or 13794.

Analysis will be required for up to 50 samples in FY14.

b. The contract laboratory will meet the specifications provided by EPA to the
contractor in the QAPP and will be accredited by the National Voluntary
Laboratory Accreditation Program (NVLAP).

c. Deliver data package to the technical representative at the EPA Region 10
Laboratory.

Task 3 — Data review and validation

a. Contractor will arrange for qualified expert to verify and validate the analytical
data generated for this study.
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b. A narrative report will be provided to the technical representative describing the
results of data verification and validation.

Erionite Sample Processing

A series of two archived soils from Dunn County (DC), North Dakota roadbeds and one
aggregate sample from the Custer National Forest (CNF) in Southeastern Montana, where
gravel-containing erionite has been widely used for road surfaces, will be subjected to the
FBAS soil preparation method. Results will be compared to sand and soil blanks and a
soil that has been intentionally spiked with erionite from Rome, Oregon, will be included
in the evaluation.

Deliverables

Task 1 -Procurement of Supplies and Equipment
a. Contractors will procure certain equipment and supplies needed for this FBAS
study including but not limited to rubber stoppers, plastic mesh, replacement glass
vessels, plastic tubing, and HDPE check valves.

b. Equipment and supplies will be delivered to the Troy Preparation Lab in Troy,
Montana

Task 2 — Sample processing in the FBAS
a. Contractors will process soil in the FBAS according to the EPA Region 10
standard operating procedure for Sampling, Sample Preparation, and Operation of
the Fluidized Bed Asbestos Segregator, OEAFIELDSOP-102, Revision 1.0,
August 2011.

Task 3 — Procure TEM analytical services
a. Contractor will arrange for analytical support at a laboratory capable of
conducting TEM analysis of air samples by method ISO 10312 or 13794,
Analysis will be required for up to 27 total samples in FY 14

b. The contract laboratory will meet the specifications provided by EPA of the
contractor in the QAPP and will be accredited NVLAP.

c. Deliver data package to the technical representative at the EPA Region 8 office
[electronic format provided by Region §].

Task 4 — Data Review, validation, and reporting

a. Contractor will arrange for qualified expert to verify and validate the analytical
data generated for this study.

b. A narrative report will be provided to the technical representative describing the
results of the data verification and validations. A technical report will be
provided the technical representative summarizing the data, evaluating the results,
and providing a discussion of the applicability of the FBAS preparation method to
erionite fibers in soils.
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FBAS/CARB 435/ASTM D7521-13 Method Comparison

A series of archived soil samples from three different sites will be used in a study
comparing FBAS/CARB 435/ASTM D7521-13 methods. EPA will evaluate analytical
sensitivity and reproducibility between replicate samples run within laboratories and
between laboratories.

Deliverables

Task 1 -Procurement of Supplies and Equipment
a. Contractors will procure certain equipment and supplies needed for this FBAS
study including but not limited to rubber stoppers, plastic mesh, replacement glass
vessels, plastic tubing, and HDPE check valves.
b. Equipment and supplies will be delivered to the Troy Preparation Lab in Troy,
Montana.

Task 2 — Sample processing in the FBAS
a. Contractors will process soil in the FBAS according to the EPA Region 10
standard operating procedure for Sampling, Sample Preparation, and Operation of
the Fluidized Bed Asbestos Segregator, OEAFIELDSOP-102, Revision 1.0,
August 2011.

Task 3 — Procure TEM analytical services
a. Contractor will arrange for analytical support at a laboratory capable of
conducting TEM analysis of air samples by method ISO 10312 or 13794.
Analysis will be required for up to 43 total samples in FY 14

b. The contract laboratory will meet the specifications provided by EPA of the
contractor in the QAPP and will be accredited by NVLAP.

c. Deliver data package to the technical representative at the EPA Region 8 office
[electronic format provided by Region 8].

Task 4 — Data Review, validation, and reporting

a. Contractor will arrange for qualified expert to verify and validate the analytical
data generated for this study.

b. A narrative report will be provided to the technical representative describing the
results of the data verification and validations. A technical report will be
provided the technical representative summarizing the data and evaluating the
comparison between methods.
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Region 10 Laboratory Documentation

The Contractor shall comply with the most current version of the RIOLAB QAM and SOPs
relevant to this TO. The current versions of these documents can be found on the R1I0OLAB
computer network drive G:\.

The Contractor shall ensure that the most current documentation versions are being used.
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ATTACHMENT I

The following is a summary list of the documents the Contractor shall deliver to the Project
Officer for each data package delivered under Task Matrix area 2. The exact data package
documents will be dependent on the analytical method and/or SOP (see individual TDFs for any
additional requirements).

1. Approval Tracking Form.

2. Cover page with project narrative.

3. Completed peer review forms.

4. TDF.

5. Sample results (multi-analyte reports/data sheets) with calculated concentrations of each
analyte, reporting limits, header information and qualifiers.

6. Quality control sample results, quality control parameters and control charts, if applicable.
7. All Raw data.

8. Project folder containing the laboratory support request, chain of custody, sample preparation
and standards documentation.

Technology Transfer

The Contractor shall provide information to EPA personnel for the purpose of transferring
knowledge of a specific analytical or QA technique or technology obtained in performing work
under the ESAT contract. The PO will assign Technology Transfer activities through the
issuance of a TDF.



The following additional terms and conditions are requirements of this task order:
CONTRACTING OFFICER’S REPRESENTATIVES

The individuals listed below are authorized representatives of the Contracting Officer for this
task order. These individuals may issue perform Contracting Officer Representative (COR)
functions as described in the contract clauses Technical Direction (EPAAR 1552.237-71) and
Authorized Representative of the Contract-Level COR (EPA-G-42-102).

Name Role

Dana Walker Task Order COR

Gerald Dodo Alternate Task Order COR
QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project
Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with
its task order proposal in accordance with EPA Requirements for Quality Assurance Project
Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/qs-docs/r5-final.pdf. The
contractor’s QAPP must be approved by the Task Order Contracting Officer’s Representative
(TOCOR) and Quality Assurance Manager before task order award. After task order award, the
contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.

TRAINING

Performance under this task order may require unique training that is allowable as a direct cost to
the task order. The contractor shall submit requests for such training in accordance with the
contract clause Approval of Training (EPA-H-31-105). Approval of task order proposals that
include training as a materials cost shall not be construed to mean the training is approved.
Separate approval for Contractor training shall be obtained from the Contract-Level COR.

VEHICLE USAGE

Performance under this task order may require the contractor to use motor vehicles. In deciding
how to obtain vehicle services, the contractor shall follow the order of precedence and

acquisition considerations in the contract clause Motor Vehicle Usage (ESAT) (CO Added).
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years two and three. The total ceiling amount for Option Period 1 (Year 2) is $68,482.15
and Option Period 2 (Year 3) is $70,037.13. The total direct labor hour ceiling for Option
Continued T

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1€ D o Q*/ 16C. DATE SIGNED
S Tatt ELECTRONIC
AN
SIGNATURE| 09/03/2014
{Signature of person suthorized to sign) \
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 1&83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 63.243



CONTINUATION SHEET | REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0007/001 2 10
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(R) (B) (C) (D) (E) (F)
Period 1 (Year 2) is 918 and Option Period 2
(Year 3) is 918. All other terms and conditions
remain unchanged.
LIST OF CHANGES:
Reason for Modification : Change Order
Total Amount for this Modification: $138,519.28
Maximum Potential Expiration Date changed to :
09/04/2016
Period of Performance: 09/20/2013 to 09/04/2014
0002 Task Order Option Period 1 68,482.15
Period of Performance: 09/05/2014 to 09/04/2015
(Option Line Item)
09/05/2014
0003 Task Order Option Period 2 70,037.13

Period of Performance: 09/05/2015 to 09/04/2016
(Option Line Item)
09/05/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ¥ PPNERACE 1D CODE PAGE ‘OF EARER

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 09/05/2014 PR-SRRPOD-14-00272 SOL-HQ-12-00030
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

b)(4 e 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FAGILITY':CODE 09/20/2013
1. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOUICITATIONS
[} The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ttems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a referencs to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEWED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
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X B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10- Task Order 7:Fluidized Bed Asbestos Segregator Evaluation Project Background

TOPO: Dana M. Walker Max Expire Date: 09/04/2016
The purpose of this modification is to exercise Option Period 1 (Year 2) of this task order
and to reduce the total ceiling amount for the base period.

The total ceiling amount for Option Period 1 (Year 2) is $68,482.15, and the total direct
labor hour ceiling for Option Period 1 (Year 2) is 918. Funds in the amount of $60,000.00
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under all task areas of the task order statement of work.
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The total ceiling amount for the Base Period
(Year 1) is reduced by $60,000.00, from
$125,787.81 to $65,787.81 (the current funded
amount), in order to align year one task orders
and the contract base period ceiling, and to
comply with the Limitation of Government's
Obligation under task orders.

LIST OF CHANGES:

Reason for Modification : Exercise an Option and
Shift Funding

Period Of Performance End Date changed from
2014-09-04 to 2015-09-04

Total Amount for this Modification: -$60,000.00
New Total Amount for this Version: $134,269.96
New Total Amount for this Award: $204,307.09
Shifted Amount for this Modification: $60,000.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Ceiling Amount changed from $125,787.81 to
$65,787.81

Obligated Amount for this modification:
-$60,000.00

Incremental Funded Amount changed from
$125,000.00 to $65,000.00

CHANGES FOR ACCOUNTING CODE:
13--T-72DP-303DD2~-2505-HQ00BM00--1372DP5021-001
Amount changed from $125,000.00 to $65,000.00

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $60,000.00
Incremental Funded Amount changed from $0.00 to
$60,000.00

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
13-T-72DP-303DD2-2505-HQ00BM00~1372DP5021-001
Amount: $60,000.00

Total Task Order Value: $134,269.96
(Base Period: $65,787.81)
(Option Period 1: $68,482.15)
Total Task Order Value with all Options:
$204,307.09
Period of Performance: 09/20/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE BPAGE OF PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C PR-SRRPOD-].S-OOZZS SOL—HQ'12"00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

b)4 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY.CODE 09/20/2013
11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropniation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 1O AUTHORITY OF
X B.5 Limitation of Government's Obligation

D. OTHER (Specify fype of modification and authonty)

E. IMPORTANT: Contractor Ois not, {x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10- Task Order 7:Fluidized Bed Asbestos Segregator Evaluation Project Background
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to shift funds in the amount of $8,482.15 from Base
Period (Year 1) to Option Period 1 (Year 2) of this task order to complete work under all
task areas of the task order statement of work. The total ceiling amount for the Base
Period (Year 1) is reduced by $8,482.15, from $65,787.81 to $57,305.66. The total amount of
funding available on this task order, $125,000.00, remains unchanged.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem OA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
of person d to sign} {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 563.243



CQNT|NUAT|0 SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
N EP-W-13-030/0007/003 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

Total Amount for this Modification: -$8,482.15
New Total Amount for this Version: $125,787.81
New Total Amount for this Award: $195,824.94

HANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $65,787.81 to $57,305.66
Obligated Amount for this modification: -$8,482.15
Incremental Funded Amount changed from $65,000.00
to $56,517.85

CHANGES FOR ACCOUNTING CODE:
13--T7-72DP-303DD2-2505-HQ00BM00--1372DP5021-001
Amount changed from $65,000.00 to $56,517.85

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $8,482.15
Incremental Funded Amount changed from $60,000.00
to $68,482.15

CHANGES FOR ACCOUNTING CODE: '
13-T-72DP-303DD2-2505-HQ00BM00-1372DP5021~001
Amount changed from $60,000.00 to $68,482.15

Total Task Order Value: $125,787.81

(Base Period: $57,305.66)

(Option Period 1: $68,482.15)

Total Task Order Value with all Options:
$195,824.94

Total Task Order Funded Amount: $125,000.00
(Base Period: $56,517.85)

(Option Period 1: $68,482.15)

Period of Performance: 09/20/2013 to 03/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRAGT I0eODE PAGE OF EAGES

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
004 See Block 16C PR-SRRPOD-16-00094 SOL-HQ-12-00030
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ftem 6) CODE l

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-~13-030
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 lFAC'UTYCODE 09/20/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$10,167.66
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE [ A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority}
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xis not. [Tis required to sign this documentandreturn ___________ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10- Task Order 7:Fluidized Bed Asbestos Segregator Evaluation Project Background
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to deobligate funds in the amount of $10,167.66 and
reobligate funds in the amount of $10,167.66 to Task Order 9 of the same contract. This
bring the total amount funded to from $125,000.00 to $114,832.34.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Si of person ized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



c E REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATION SHEET|- o 1 _13_030/0007/004 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © |o (E) (F)

Obligated Amount for this Modification:
-$10,167.66

New Total Obligated Amount for this Award:
$114,832.34

Incremental Funded Amount changed: from
$125,000.00 to $114,832.34

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $57,305.66 to $47,138.00
Obligated Amount for this modification:
-$10,167.66

Incremental Funded Amount changed from $56,517.85
to $46,350.19

CHANGES FOR ACCOUNTING CODE:

13--T-72DP-303DD2-2505-HQ00BM00--1372DP5021-001
Amount changed from $56,517.85 to $46,350.19

Period of Performance: 09/20/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



